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C O N T R A C T  

The COUNTY OF SAN BENITO ("COUNTY") and  EMC Planning Group, Inc.  ("CONTRACTOR") enter 
into this contract which shall be effective on the date stated in Paragraph 1. 

1. Duration of Contract. 

This contract shall commence on     September 25, 2018 , and end on  June 30, 2019 , unless 
sooner terminated as specified herein. 

2.    Scope of Services. 

CONTRACTOR, for COUNTY's benefit shall perform the services specified on Attachment A to 
this contract.   Attachment A is made a part of this contract. 

3.    Compensation for Services. 

In consideration for CONTRACTOR's performance, COUNTY shall pay compensation to 
CONTRACTOR according to the terms specified in Attachment B.   Attachment B is made a part 
of this contract. 

4.    General Terms and Conditions. 

The rights and duties of the parties to this contract are governed by the general terms and 
conditions mutually agreed to and listed in Attachment C.   Attachment C is made a part of this 
contract. 

5.    Insurance Limits. 

CONTRACTOR shall maintain the following insurance policy limits of coverage consistent with 
the further insurance requirements specified in Attachment C. 

(a) Comprehensive general liability insurance:  _$1,000,000  
(b)  Professional liability insurance:  __$1,000,000  
(c)  Comprehensive motor vehicle liability insurance:  _$250,000/$500,000  

6.   Termination. 

The number of days of advance written notice required for termination of this contract is 30. 

7.    Specific Terms and Conditions   (check one) 

[ X ] There are no additional provisions to this contract.  

[  ] The rights and duties of the parties to this contract are additionally governed by the 
specific, additional terms mutually agreed to and listed in Attachment D.   Attachment D is 
made a part of this contract. 

[  ] The rights and duties of the parties to this contract are additionally governed by the 
specific, additional terms mutually agreed to and listed in Attachment E.   Attachment E is 
made a part of this contract. 
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8.    Information about Contract Administrators. 

The following names, titles, addresses, and telephone numbers are the pertinent information for 
the respective contract administrators for the parties. 

Contract Administrator for COUNTY: Contract Administrator for CONTRACTOR: 

Name: John Guertin  Name: Teri Wissler Adam  

Title: Resource Management Agency Director Title: Senior Principal  

Address: 2301 Technology Parkway  Address: 301 Lighthouse Ave., Suite C        

 Hollister, California 95023  Monterey, CA 93940  

Telephone No.: 831-636-4170  Telephone No.: 831-649-1799  

Fax No.: 831-636-4176  Fax No.: 831-649-8399  

SIGNATURES 

 

APPROVED BY COUNTY:     APPROVED BY CONTRACTOR: 

    

Name: Anthony Botelho  Name:  

Chair, Board of Supervisors Title:  

Date:  Date:   

APPROVED AS TO LEGAL FORM: 
San Benito County Counsel’s Office 

  

By: G. Michael Ziman, Deputy County Counsel  

Date:   



ATTACHMENT A 
 

SCOPE OF SERVICES 
 
CONTRACTOR shall prepare environmental documentation for the County’s proposed 18,000sf Behavioral 
Health office building to be located on 1.94 vacant acres within the City limits of Hollister. 
 
SCOPE OF WORK: 
An initial study will be prepared evaluating the proposed project with the anticipation that the project would qualify for 
a mitigated negative declaration, and not require preparation of an EIR.  Quantitative, technical documentation will be 
prepared for traffic/circulation consistent with the development scenario identified above. In addition, air quality, 
biological resources, cultural resources, and greenhouse gas emissions could be considered peculiar to the site and 
will be evaluated in the initial study. 
 
The following detailed scope of work outlines the tasks proposed to assist the County with CEQA compliance for the 
proposed project. The tasks identified below will be completed as part of the process to prepare the environmental 
document. 
 
 
2.1 INITIATION, ADMINISTRATION, MANAGEMENT AND CONSULTATION 

- Prepare project files and general project administration. 
- Manage the CEQA process for the county. 
- Provide CEQA consultation to the county. 
- Manage subconsultant. 
-      Confer, as needed, with county staff. 

 
2.2 RESEARCH AND DEVELOPMENT/ TECHNICAL REPORTING 
- Meet/consult with county staff to discuss the following: project description, environmental documentations prepared 
for projects in the immediate vicinity, public controversy regarding the project, if any, and the project schedule. 
- Gather and analyze data: review relevant reports, files and related materials such as the City of Hollister General 
Plan, and reports including, but not limited to, previous/future projects within the vicinity. 
- Conduct a site investigation to document existing conditions on the project site and in the project area. 
- Conduct a biological resource evaluation and reconnaissance-level field survey of the project site. This task will 
include the following: 

• An EMC Planning Group biologist will compile and review all available project information, including aerial 
photographs, topographic maps, plan maps indicating the areas of potential effect (i.e., tree removal, 
development envelopes, etc.), and project descriptions. 
• The biologist will conduct a background data search to determine biological resources known to occur in 
the vicinity of the project area. These data will be obtained from the Inventory of Rare and Endangered 
Vascular Plants of California (California Native Plant Society), the California Department of Fish and Game 
(CDFG), Natural Diversity Data Base, lists from CDFG and U. S. Fish and Wildlife Service, the National 
Wetlands Inventory, and biological inventories conducted on adjacent properties, if available. 
• Conduct a reconnaissance-level field survey of the project area to (1) identify and map the principal plant 
communities, (2) assess the potential for special status species and their habitats, wildlife movement 
corridors, potential jurisdictional wetlands or waters, protected trees, and other significant biological 
resources that may occur in the project area, and (3) identify and map any observed locations of special-
status species and/or sensitive habitats occurring in the project area. 
• The biologist will prepare the biological resources section of the initial study describing existing habitats 
and plant and wildlife species found in the project area, and the occurrence of and/or potential for special-
status species and their habitats. Maps will be prepared illustrating habitat types and the location(s) of 
special-status species occurring in the project area, if necessary. 
Potential impacts to biological resources will be identified, and mitigation measures will be provided to 
minimize potential impacts. 

- Conduct a cultural resources evaluation of the project site. This task will include the following: 
- An EMC Planning Group archaeologist will conduct a background archival data search of the cultural resources 
within the subject property boundaries and within a quarter mile of the property, using the Northwest Information 
Center of the California Historical Resources Information System, affiliated with the State of California Office of 
Historic Preservation. 
- The archaeologist will initiate a Sacred Lands check with the Native American Heritage Commission, as well as 
communication with any recommended Native American representatives. 
- The archaeologist will conduct an intensive-level reconnaissance survey of the project area to identify any trace of 
historical or prehistorical cultural resources, which can include evidence of habitation, ground stone, lithic scatters, or 
projectile points. 



- The archaeologist will prepare the cultural resources section of the initial study describing the methodology and 
findings of the survey. 
- Prepare a traffic assessment (Hexagon Transportation Consultants, see Attachment A). 
- Prepare greenhouse gas modeling and climate change evaluation (EMC Planning Group). 
- Review the City of Hollister General Plan EIR and any additional studies that may be prepared by the county 
specifically for the project site including, but not limited to, geotechnical studies, hazardous materials studies, and 
other relevant studies that may have been prepared. 
 
2.3 PREPARE DRAFT INITIAL STUDY 
- Prepare the draft initial study and provide one (1) hard copy and one (1) electronic copy to the county for review and 
comment. 
- Revise initial study based upon comments from the county. Assuming the proposed project would qualify for a 
negative declaration or mitigated negative declaration, the following tasks would be completed. If the county 
determines that an EIR is required, a scope and budget amendment would be required. 
 
2.4 PREPARE PUBLIC REVIEW INITIAL STUDY, MITIGATED NEGATIVE DECLARATION, AND PUBLIC 
NOTICES 
- Prepare public review negative declaration and initial study and provide thirty (30) hard copies and one (1) 
electronic copy on CD-ROM. 
- Prepare notice of intent to adopt a negative declaration. 
- Prepare notice of completion for the county to submit to the State Clearinghouse along with the documents. 
Note: This scope of work assumes that county staff will distribute all noticing and documents in compliance with 
CEQA. 
 
2.5 PREPARE RESPONSE TO COMMENTS AND MITIGATION MONITORING PROGRAM 
- Prepare draft response to comments and mitigation monitoring program and provide one (1) electronic copy for 
review and comment by county staff. 
- Prepare final response to comments and final mitigation monitoring program and provide one (1) hard copy and one 
(1) electronic copy on CD-ROM. 
This scope assumes that no more than five (5) comment letters would be received and that responses to the 
comment letters would not require additional analysis. 
 
2.6 ATTEND PUBLIC HEARING 
- Attend one public hearing for adoption of the negative declaration. 
 
2.7 PREPARE NOTICE OF DETERMINATION 
- Prepare the notice of determination for county staff to file with the San Benito County Clerk and with the State 
Clearinghouse. Fees are assumed to be paid by the County. 
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ATTACHMENT B 
Payment Schedule 

B-1.  BILLING 

Charges for services rendered pursuant to the terms and conditions of this contract shall be 
invoiced on the following basis:  (check one) 

[X] One month in arrears. 
[ ] Upon the complete performance of the services specified in Attachment A. 
[ ] The basis specified in paragraph B-4. 

B-2.  PAYMENT 

Payment shall be made by COUNTY to CONTRACTOR at the address specified in paragraph 8 
of this contract, net thirty (30) days from the invoice date. 

B-3.  COMPENSATION 

COUNTY shall pay to CONTRACTOR:  (check one) 

[  ]  a total lump sum payment of $           ___________________________, or 

[X]  a total sum not to exceed $ 52,172.50_______________________________________, 

for services rendered pursuant to the terms and conditions of this contract and pursuant to any 
special compensation terms specified in this attachment, Attachment B. 

B-4.  SPECIAL COMPENSATION TERMS:   (check one) 

[ ] There are no additional terms of compensation.  
[X] The following specific terms of compensation shall apply:   
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San Benito County New Behavioral Health Center CEQA Proposal  

Task EMC Planning Group Inc. 
 
Staff 

Senior 
Principal 

Principal Archaeologist 
Associate 
Planner 

Assistant 
Planner 

Senior 
Biologist Graphics 

Admin./ 
Production 

Total 
Hours 

Total Cost 

Billing Rate (Per Hour) $210.00 $205.00 $155.00 $130.00 $115.00 $150.00 $115.00 $95.00   
Task 1. Initiation, Admin., Management and Consultation 2.0 0.0 0.0 10.0 0.0 0.0 0.0 2.0 14.0 $1,910.00 
Task 2. Research and Development / Technical Reporting 0.0 2.0 9.0 12.0 12.0 8.0 0.0 0.0 43.0 $5,945.00 
Task 3. Prepare Draft Initial Study 4.0 0.0 6.0 8.0 40.0 6.0 8.0 4.0 76.0 $9,610.00 
Task 4. Prepare Public Review Documents and Notices 1.0 0.0 0.0 4.0 6.0 0.0 2.0 2.0 15.0 $1,840.00 
Task 5. Prepare Response to Comments and MMRP 1.0 0.0 0.0 6.0 4.0 0.0 0.0 2.0 13.0 $1,640.00 
Task 6. Attend Public Hearing 0.0 0.0 0.0 6.0 0.0 0.0 0.0 0.0 6.0 $780.00 
Task 7. Prepare Notice of Determination 0.0 0.0 0.0 0.0 1.0 0.0 0.0 0.0 1.0 $115.00 
Subtotal (Hours) 8.0 2.0 15.0 46.0 63.0 14.0 10.0 10.0 Total Hours Total Cost 
Subtotal (Cost) $1,680.00 $410.00 $2,325.00 $5,980.00 $7,245.00 $2,100.00 $1,150.00 $950.00 168.0 $21,840.00 

 
Additional 

 
 

Archaeologist CHRIS Database Search $400.00 
Production Costs $750.00 
Travel Costs $150.00 
Postal/Deliverables $75.00 
Miscellaneous $100.00 
Administrative Overhead 10% $147.50 
Total $1,622.50 

 
Subconsul

  
 

Hexagon Transportation Consultants $26,100.00 
Subconsultant Overhead 10% $2,610.00 
Total $28,710.00 

 

 
 

 
 
 
 

 
END OF ATTACHMENT B 

Total Costs $52,172.50 
















